

BID RESULTS

FOR
DACW03-02-B-0007

**Bank Stabilization Structure Repairs & Channel
Improvements, N.M. 308.7 to 125.4 & 125.4 to 0.0**

<u>Contractor</u>	<u>Address</u>	<u>Bid Totals</u>
•Souter Construction Co Inc	Conway, AR	Schedule A
		\$986,190.00 Basic
		\$791,479.50 Option 1
Souter Construction Co Inc	Conway, AR	Schedule B
		\$1,974,550.00 Basic
		\$1,574,739.60 Option 1
		\$5,326,959.10 TOTAL
		Schedule A & B
Government Estimate		Schedule A
		\$920,728.80 Basic
		\$820,588.80 Option 1
		Schedule B
		\$2,101,919.80 Basic
		\$1,688,411.80 Option 1
		\$5,531,649.20 TOTAL
		Schedule A & B

